UNDERCUT EXCAVATION

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2
STATE/FEDERAL AID NO: ETEA-2008(34) CONTRACT TIME : 208 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT (S) ETEA-2008(34)
THE GOAL OF THIS PROJECT IS TO INCREASE ACCESSIBILITY AND
IMPROVE SAFETY OF PEDESTRIANS AND BICYCLISTS ALONG WOODLAND
AVENUE FROM WEST AVENUE TO CENTRAL AVENUE AS WELL AS
WOODLAND AVENUE FROM CENTRAL AVENUE TO ATLANTIC AVENUE
WITHIN THE TOWN OF OCEAN VIEW.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 03/23/12 to vendor DAVID A BRAMBLE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 575,056.91 83.1428% 100.0000%
1 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 691,649.41 100.0000% 120.2749%
2 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 754,299.99 109.0581% 131.1696%
3 GUARDIAN CONSTRUCTION COMPANY, 101 ROGERS ROAD SUITE 101, WILMINGTON, DE, 19801 $ 760,849.65 110.0051% 132.3086%
4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 784,187.17 113.3793% 136.3669%
5 DIXIE CONSTRUCTION COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028 $ 816,212.00 118.0095% 141.9359%
6 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 824,980.56 119.2773% 143.4607%
7 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 850,606.64 122.9823% 147.9169%
I( 0 I( 1 I( 2
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC |DATSY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt
SECTION 0001 TOWN OF OCEAN VIEW BICYCLE AND PEDESTRIAN IMPROVEMENTS
| |
0010 201000 LUMP | 5000.00000 5000.00] 3000.00000 3000.00] 14430.00000 14430.00
CLEARING AND GRUBBING | | |
0020 202000 1746.000 CY | 13.37796 23357.92| 1.00000 1746.00] 23.50000 41031.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 61.000 CY | 19.27468 1175.76| 1.00000 61.00] 5.00000 305.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 148.000 CY | 20.68147 3060.86 20.00000 2960.00] 29.00000 4292.00
BORROW, TYPE A | |
0050 209006 32.000 cCY | 24.35818 779.46 | 1.00000 32.00] 17.00000 544.00
BORROW, TYPE F | |
0060 211000 LUMP | 2500.00000 2500.00] 1000.00000 1000.00] 1217.00000 1217.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 150.000 cCY | 16.73580 2510.37] 1.00000 150.00] 23.00000 3450.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01
LETTING DATE : 02/28/12 DISTRICT : S2
SET-ASIDE

COUNTIES : SUSSEX

DATE
PAGE
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002 -2
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ITEM DESCRIPTION QUANTITY | UNIT PRICE
—————————————————————————————————————————— ——_—
0080 250000 25.000 CY | 15.21065 380.27] 10.00000 250.00]|
SEDIMENT REMOVAL | |
0090 251000 3284.000 LF | 1.63534 5370.46| 3.30000 10837.20
SILT FENCE | | |
0100 252001 8.000 EACH | 144.47193 1155.78] 150.00000 1200.00]
INLET SEDIMENT CONTROL, CURB INLET | |
0110 252002 16.000 EACH | 135.76112 2172.18]| 150.00000 2400.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 254000 2.000 TON | 45.97818 91.96| 100.00000 200.00]
STONE CHECK DAM | |
0130 265500 LUMP | 2500.00000 2500.00] 1500.00000 1500.00]
STREAM DIVERSION | |
0140 302007 252.000 CY | 36.80022 9273.66 | 71.60000 18043.20]|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0150 302012 604.000 TON | 41.12181 24837.57] 45.75000 27633.00
DELAWARE NO. 57 STONE | | |
0160 401645 125.000 TON | 95.91465 11989.33 120.00000 15000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0170 401648 91.000 TON | 81.59913 7425.52] 125.00000 11375.00]|
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0180 401663 91.000 TON | 99.37226 9042.88]| 125.00000 11375.00]|
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0190 501532 259.000 CY | 330.00000 85470.00| 560.00000 145040.00
PERVIOUS PORTLAND CEMENT CONCRETE | |
0200 612021 616.000 LF | 37.20129 22915.99] 52.00000 32032.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0210 612023 16.000 LF | 51.71784 827.49]| 150.00000 2400.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0220 612032 392.000 LF | 37.53590 14714.07] 57.00000 22344.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0240 612520 164.000 LF | 29.65436 4863.32] 44.00000 7216.00]
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0250 612529 1338.000 LF | 3.05699 4090.25] 2.65000 3545.70]
| |

PIPE VIDEO INSPECTION



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS

CALL ORDER : 002 CONTRACT ID : T200920010.01
LETTING DATE : 02/28/12 DISTRICT : S2
SET-ASIDE

COUNTIES : SUSSEX
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|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
0260 617002 6.000 EACH | 609.02737 3654.16| 425.00000 2550.00
REINFORCED CONCRETE FLARED END SECTION, | | |
5" | | |
0270 617005 1.000 EACH | 1010.29556 1010.30] 800.00000 800.00 |
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0290 701012 75.000 LF | 20.00000 1500.00] 27.00000 2025.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0300 701022 821.000 LF | 16.82462 13813.01] 27.00000 22167.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | |
0310 701028 267.000 LF | 28.00000 7476.00| 27.00000 7209.00]|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0320 705002 3384.000 SF | 5.43736 18400.03] 8.00000 27072.00
P.C.C. SIDEWALK, 6" | | |
0330 705007 110.000 SF | 29.35494 3229.04| 57.60000 6336.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0340 705008 25.000 SF | 13.39657 334.91] 33.60000 840.00 |
CURB RAMP, TYPE 1 | |
0350 708051 11.000 EACH | 2176.39972 23940.40] 2150.00000 23650.00]
DRAINAGE INLET, 34" X 24" | | |
0360 708111 1.000 EACH | 1900.00000 1900.00] 2100.00000 2100.00]
MANHOLE, 48" X 30" | |
0370 708512 1.000 EACH | 2250.00000 2250.00] 3000.00000 3000.00]
DRAINAGE INLET, SPECIAL I | | |
0380 708513 5.000 EACH | 900.00000 4500.00] 2000.00000 10000.00 |
DRAINAGE INLET, SPECIAL II | | |
0390 708583 6.000 EACH | 1102.67742 6616.06 | 325.00000 1950.00
PERSONAL GRATE FOR PIPE INLET | | |
0400 708585 1.000 EACH | 1422.35000 1422.35]| 1325.00000 1325.00]
JUNCTION BOX, 48" X 30" | | |
0410 710001 1.000 EACH | 844.66552 844.67]| 750.00000 750.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0430 710506 1.000 EACH | 764.09587 764.10]| 500.00000 500.00]
| |
| |



CONTRACT TITLE : TOWN OF OCEAN VIEW,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS

DATE
PAGE

03/23/12
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CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT S2
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0440 710507 12.000 EACH | 355.60632 4267.28] 300.00000 3600.00]| 250.00000 3000.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0450 712005 12.000 sSY | 38.68348 464.20]| 100.00000 1200.00] 90.00000 1080.00
RIPRAP, R-4 | | |
0460 713002 2598.000 SY | 1.95860 5088.44] 1.50000 3897.00] 1.80000 4676.40
GEOTEXTILES, SEPARATION | | |
0470 713003 12.000 SY | 7.19174 86.30]| 5.00000 60.00] 5.20000 62.40
GEOTEXTILES, RIPRAP | | |
0480 716000 1.000 EACH | 967.08722 967.09| 1000.00000 1000.00]| 1870.00000 1870.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0490 732002 4038.000 SY | 4.36282 17617.07] 8.25000 33313.50] 7.00000 28266.00
TOPSOIL, 6" DEPTH | | |
0500 734013 4038.000 SY | 0.46915 1894.43] 0.22000 888.36 | 0.21000 847.98
PERMANENT GRASS SEEDING, DRY GROUND | | |
0510 735534 4038.000 SY | 0.79092 3193.73]| 0.45000 1817.10] 0.42000 1695.96
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0520 741004 14.000 EACH | 500.00000 7000.00] 200.00000 2800.00| 1290.00000 18060.00
TREE REMOVAL 19" TO 24.9" | | |
0530 741007 1.000 EACH | 1750.00000 1750.00] 3000.00000 3000.00]| 3515.00000 3515.00
TREE REMOVAL 37" TO 42.9" | | |
0540 743003 150.000 EADY | 18.35909 2753.86]| 5.00000 750.00] 20.00000 3000.00
ARROWPANELS, TYPE C | | |
0550 743004 30.000 EADY | 62.08074 1862.42 ]| 100.00000 3000.00] 60.00000 1800.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0560 743006 2310.000 EADY | 0.31785 734.23] 0.30000 693.00]| 0.32000 739.20
PLASTIC DRUMS | | |
0570 743007 40.000 HOUR | 75.00000 3000.00] 75.00000 3000.00] 75.00000 3000.00
TRAFFIC OFFICERS | | |
0580 743009 150.000 EADY | 111.55488 16733.23] 25.00000 3750.00] 150.00000 22500.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0590 743052 1600.000 HOUR | 42.00000 67200.00 | 42.00000 67200.00 | 42.00000 67200.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0600 743064 120.000 HOUR | 60.90000 7308.00 | 60.90000 7308.00 | 60.90000 7308.00
| | |

FLAGGER, SUSSEX COUNTY, STATE, OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION
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FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CONTRACT ID
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LETTING DATE : 02/28/12 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 743501 450.000 EADY | 1.07427 483.42]| 1.00000 450.00]| 0.80000 360.00
WARNING LIGHTS , TYPE B | | |
0620 743504 22.000 EACH | 123.02978 2706.66| 150.00000 3300.00] 135.00000 2970.00
WARNING SIGNS | | |
0630 743525 1200.000 EADY | 2.38733 2864.80] 1.00000 1200.00] 2.10000 2520.00
TEMPORARY WARNING SIGNS | | |
0640 748015 774.000 SF | 4.39368 3400.71] 7.35000 5688.90] 5.00000 3870.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0650 748548 4952.000 LF | 0.93220 4616.25] 2.10000 10399.20] 0.55000 2723.60
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0660 749687 40.000 EACH | 66.92170 2676.87] 100.00000 4000.00| 21.00000 840.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0670 750000 10.000 EACH | 135.39482 1353.95] 300.00000 3000.00] 250.00000 2500.00
ADJUST WATER VALVE BOXES | | |
0680 751000 2.000 EACH | 826.15919 1652.32] 750.00000 1500.00| 1065.00000 2130.00
ADJUST FIRE HYDRANTS | | |
0690 752000 1.000 EACH | 2263.33333 2263.33] 1500.00000 1500.00| 2085.00000 2085.00
RELOCATE FIRE HYDRANTS | | |
0700 758000 25.000 sSY | 26.39510 659.88| 25.00000 625.00]| 22.00000 550.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0710 759004 7.000 EAMO | 2567.16176 17970.13 1000.00000 7000.00 | 2985.00000 20895.00
FIELD OFFICE, TYPE I | | I
0720 760507 1124.000 SYIN | 3.49954 3933.48] 3.50000 3934.00]| 1.20000 1348.80
PROFILE MILLING, HOT-MIX | | |
0730 762001 1129.000 LF | 1.69751 1916.49] 1.25000 1411.25] 1.30000 1467.70
SAW CUTTING, HOT MIX | | I
0740 763000 LUMP | 18000.00000 18000.00 | 25000.00000 25000.00| 53203.00000 53203.00
INITIAL EXPENSE | | |
0750 763500 LUMP | 12000.00000 12000.00| 31750.00000 31750.00] 31000.00000 31000.00
MAINTENANCE OF TRAFFIC | | |
0760 763501 LUMP | 15000.00000 15000.00 | 15000.00000 15000.00 | 26000.00000 26000.00
CONSTRUCTION ENGINEERING | | |
0770 763597 40.000 HOUR | 111.95528 4478.21] 125.00000 5000.00] 125.00000 5000.00
| | |

UTILITY CONSTRUCTION ENGINEERING
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CONTRACT TITLE WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
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CALL ORDER 002 CONTRACT ID T200920010.01 COUNTIES SUSSEX
LETTING DATE 02/28/12 DISTRICT : S2
SET-ASIDE
0 I( 1 )

|DAVID A BRAMBLE INC

I( 2 )
|DAISY CONSTRUCTION COMPANY

|
|
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
SECTION TOTALS | $ 575,056.91| $ 691,649.41 $ 754,299.99
—————————————————————————————————————————— Bt Sty S ettt
CONTRACT TOTALS | $ 575,056.91| $ 691,649.41| $ 754,299.99

DBE GOALS I 8




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE : 002 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GUARDIAN CONSTRUCTION CO |JJID INC |DIXIE CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s

SECTION 0001 TOWN OF OCEAN VIEW BICYCLE AND PEDESTRIAN IMPROVEMENTS
|

SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22

|
0010 201000 LUMP | 32000.00000 32000.00] 8300.00000 8300.00] 13100.00000 13100.00
CLEARING AND GRUBBING | | |
0020 202000 1746.000 CY | 22.00000 38412.00] 21.00000 36666.00] 23.30000 40681.80
EXCAVATION AND EMBANKMENT | | |
0030 208000 61.000 CY | 30.00000 1830.00] 18.54000 1130.94] 24.00000 1464.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 148.000 CY | 10.00000 1480.00 | 32.44000 4801.12] 28.50000 4218.00
BORROW, TYPE A | |
0050 209006 32.000 CY | 22.00000 704.00] 50.00000 1600.00| 26.80000 857.60
BORROW, TYPE F | |
0060 211000 LUMP | 5000.00000 5000.00] 4200.00000 4200.00| 10100.22000 10100.22
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 150.000 CY | 30.00000 4500.00| 18.54000 2781.00] 17.40000 2610.00
UNDERCUT EXCAVATION | | |
0080 250000 25.000 CY | 25.00000 625.00]| 7.45000 186.25]| 17.40000 435.00
SEDIMENT REMOVAL | |
0090 251000 3284.000 LF | 1.75000 5747.00] 1.27000 4170.68]| 1.45000 4761.80
SILT FENCE | | |
0100 252001 8.000 EACH | 150.00000 1200.00] 163.84000 1310.72] 215.00000 1720.00
INLET SEDIMENT CONTROL, CURB INLET | |
0110 252002 16.000 EACH | 135.00000 2160.00]| 175.68000 2810.88| 133.00000 2128.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 254000 2.000 TON | 50.00000 100.00]| 118.91000 237.82] 275.00000 550.00
STONE CHECK DAM | |
0130 265500 LUMP | 4500.00000 4500.00] 5800.00000 5800.00| 16100.00000 16100.00
STREAM DIVERSION | |
0140 302007 252.000 CY | 44.00000 11088.00 ] 79.90000 20134.80] 89.30000 22503.60
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0150 302012 604.000 TON | 30.00000 18120.00] 43.15000 26062.60] 41.90000 25307.60
DELAWARE NO. 57 STONE | | |
0160 401645 125.000 TON | 130.00000 16250.00 | 168.68000 21085.00] 105.00000 13125.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0170 401648 91.000 TON | 100.00000 9100.00] 166.47000 15148.77] 98.60000 8972.60
| |
| |



CONTRACT TITLE TOWN OF OCEAN VIEW,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
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34" X 24"

CALL ORDER 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| GUARDIAN CONSTRUCTION CO |JJID INC |DIXIE CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 401663 91.000 TON | 90.00000 8190.00] 166.47000 15148.77| 98.60000 8972.60
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0190 501532 259.000 cCYy | 270.00000 69930.00] 524.64000 135881.76| 451.00000 116809.00
PERVIOUS PORTLAND CEMENT CONCRETE | |
0200 612021 616.000 LF | 60.00000 36960.00]| 56.66000 34902.56| 34.30000 21128.80
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0210 612023 16.000 LF | 75.00000 1200.00]| 76.61000 1225.76| 62.50000 1000.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0220 612032 392.000 LF | 62.00000 24304.00] 45.31000 17761.52]| 34.30000 13445.60
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0240 612520 164.000 LF | 50.00000 8200.00]| 47.19000 7739.16| 21.40000 3509.60
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0250 612529 1338.000 LF | 3.00000 4014.00] 2.66000 3559.08] 2.65000 3545.70
PIPE VIDEO INSPECTION | | |
0260 617002 6.000 EACH | 500.00000 3000.00] 681.29000 4087.74] 578.00000 3468.00
REINFORCED CONCRETE FLARED END SECTION, | | |
5" | | |
0270 617005 1.000 EACH | 1500.00000 1500.00] 953.79000 953.79| 1260.00000 1260.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0290 701012 75.000 LF | 24.00000 1800.00] 24.05000 1803.75] 26.00000 1950.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0300 701022 821.000 LF | 21.00000 17241.00]| 24.37000 20007.77] 21.40000 17569.40
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | |
0310 701028 267.000 LF | 23.00000 6141.00] 24.04000 6418.68] 23.80000 6354.60
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0320 705002 3384.000 SF | 5.00000 16920.00] 7.52000 25447.68]| 8.75000 29610.00
P.C.C. SIDEWALK, 6" | | |
0330 705007 110.000 SF | 20.00000 2200.00] 48.50000 5335.00] 30.80000 3388.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0340 705008 25.000 SF | 25.00000 625.00] 34.07000 851.75]| 52.90000 1322.50
CURB RAMP, TYPE 1 | |
0350 708051 11.000 EACH | 2500.00000 27500.00]| 1773.66000 19510.26/| 2140.00000 23540.00
| | |

DRAINAGE INLET,



CONTRACT TITLE TOWN OF OCEAN VIEW,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS

DATE
PAGE

03/23/12
002 -9

CALL ORDER 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
| GUARDIAN CONSTRUCTION CO |JJID INC |DIXIE CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— b
0360 708111 1.000 EACH | 3200.00000 3200.00] 2463.62000 2463.62] 2090.00000 2090.00
MANHOLE, 48" X 30" | | |
0370 708512 1.000 EACH | 3500.00000 3500.00] 2345.13000 2345.13] 2160.00000 2160.00
DRAINAGE INLET, SPECIAL I | | |
0380 708513 5.000 EACH | 2500.00000 12500.00]| 2198.96000 10994.80] 2160.00000 10800.00
DRAINAGE INLET, SPECIAL II | | |
0390 708583 6.000 EACH | 700.00000 4200.00] 742.11000 4452.66 | 402.00000 2412.00
PERSONAL GRATE FOR PIPE INLET | | |
0400 708585 1.000 EACH | 2500.00000 2500.00] 2188.35000 2188.35] 1540.00000 1540.00
JUNCTION BOX, 48" X 30" | | |
0410 710001 1.000 EACH | 900.00000 900.00]| 912.48000 912.48]| 1090.00000 1090.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0430 710506 1.000 EACH | 410.00000 410.00]| 915.10000 915.10]| 1260.00000 1260.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0440 710507 12.000 EACH | 325.00000 3900.00] 836.00000 10032.00]| 581.00000 6972.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0450 712005 12.000 SY | 22.00000 264.00] 102.37000 1228.44] 100.00000 1200.00
RIPRAP, R-4 | | |
0460 713002 2598.000 SY | 1.75000 4546.50] 2.06000 5351.88] 1.60000 4156.80
GEOTEXTILES, SEPARATION | | |
0470 713003 12.000 sSY | 22.00000 264.00] 5.05000 60.60] 13.80000 165.60
GEOTEXTILES, RIPRAP | | |
0480 716000 1.000 EACH | 1000.00000 1000.00] 914.58000 914.58]| 2220.00000 2220.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0490 732002 4038.000 sSY | 7.25000 29275.50] 6.25000 25237.50] 12.00000 48456.00
TOPSOIL, 6" DEPTH | | |
0500 734013 4038.000 sSY | 0.45000 1817.10] 0.65000 2624.70] 0.31000 1251.78
PERMANENT GRASS SEEDING, DRY GROUND | | |
0510 735534 4038.000 sSY | 2.10000 8479.80] 2.04000 8237.52] 1.75000 7066.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0520 741004 14.000 EACH | 700.00000 9800.00] 1833.48000 25668.72]| 1650.00000 23100.00
TREE REMOVAL 19" TO 24.9" | | |
0530 741007 1.000 EACH | 3000.00000 3000.00] 3463.84000 3463.84]| 2750.00000 2750.00
| | |

TREE REMOVAL 37" TO 42.9"



CONTRACT TITLE : TOWN OF OCEAN VIEW,
CALL ORDER : 002
LETTING DATE : 02/28/12

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS

CONTRACT ID

DISTRICT

T200920010.01

COUNTIES : SUSSEX

DATE
PAGE

03/23/12
002 -10

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0540 743003 150.000 EADY
ARROWPANELS, TYPE C

0550 743004 30.000 EADY

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

0560 743006 2310.000 EADY
PLASTIC DRUMS

0570 743007 40.000 HOUR
TRAFFIC OFFICERS

0580 743009 150.000 EADY

FURNISH AND MAINTAIN TRUCK MOUNTED
ATTENUATOR, TYPE I

0590 743052 1600.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE

0600 743064 120.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME

0610 743501 450.000 EADY
WARNING LIGHTS , TYPE B

0620 743504 22.000 EACH
WARNING SIGNS

0630 743525 1200.000 EADY
TEMPORARY WARNING SIGNS

0640 748015 774.000 SF

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0650 748548 4952.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, WHITE/YELLOW, 5"

0660 749687 40.000 EACH
INSTALLATION OR REMOVAL OF TRAFFIC
SIGN(S) ON SINGLE SIGN POST

0670 750000 10.000 EACH
ADJUST WATER VALVE BOXES

0680 751000 2.000 EACH
ADJUST FIRE HYDRANTS

0690 752000 1.000 EACH

RELOCATE FIRE HYDRANTS

I(

5 )

|[DIXIE CONSTRUCTION COMPANY IN

UNIT PRICE

75.

140.

42.

60.

145.

38.

77.

1720.

3490.

.34000

00000

00000

00000

90000

.84000

00000

.25000

50000

.20000

00000

.00000

00000

00000

3000.

21000.

67200.

7308.

378.

3190.

2700.

29799.

10894.

3080.

1990.

3440.

3490.

.40

00

00

00

00

00

00

00

00

40

00

00

00

00

éUARgIAg CONSTRUCTION CO }éJID4INC
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
777777 33.00000  4950.00]  30.00000  4500.00] 16.80000 2520.00

100.00000 3000.00} 200.00000 6000.00
| |
0.41000 947.10] 0.50000 1155.00
75.00000 3000.00} 75.00000 3000.00
155.00000 23250.00} 23.70000 3555.00
| |
42.00000 67200.00] 42.00000 67200.00
60.90000 7308.00} 60.90000 7308.00
1.50000 675.00} 0.88000 396.00
150.00000 3300.00} 110.48000 2430.56}
3.00000 3600.00} 3.31000 3972.00
12.00000 9288.00} 7.73000 5983.02}
| |
3.00000 14856.00] 2.21000 10943.92]
| |
90.00000 3600.00] 110.48000 4419.20]
| |
350.00000 3500.00] 296.99000 2969.90
800.00000 1600.00} 2256.01000 4512.02}
1500.00000 1500.00} 2894.43000 2894.43}

I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE : 002 -11
TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GUARDIAN CONSTRUCTION CO |JJID INC |DIXIE CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0700 758000 25.000 SY | 20.00000 500.00| 28.38000 709.50] 14.70000 367.50
|

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.



CONTRACT TITLE : TOWN OF OCEAN VIEW,
CALL ORDER : 002

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CONTRACT ID

T200920010.01

COUNTIES : SUSSEX

DATE
PAGE

03/23/12
002 -12

LETTING DATE : 02/28/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )

| GUARDIAN CONSTRUCTION CO |JJID INC |DIXIE CONSTRUCTION COMPANY IN

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0710 759004 7.000 EAMO | 2750.00000 19250.00]| 3300.00000 23100.00]| 2780.00000 19460.00

FIELD OFFICE, TYPE I | | |
0720 760507 1124.000 SYIN | 4.75000 5339.00] 6.48000 7283.52]| 3.30000 3709.20

PROFILE MILLING, HOT-MIX | | |
0730 762001 1129.000 LF | 1.85000 2088.65] 1.33000 1501.57| 2.20000 2483.80

SAW CUTTING, HOT MIX | | |
0740 763000 LUMP | 30000.00000 30000.00] 35400.00000 35400.00] 29800.00000 29800.00

INITIAL EXPENSE | | |
0750 763500 LUMP | 57000.00000 57000.00] 10000.00000 10000.00] 29800.00000 29800.00

MAINTENANCE OF TRAFFIC | | |
0760 763501 LUMP | 16000.00000 16000.00] 8000.00000 8000.00]| 16500.00000 16500.00

CONSTRUCTION ENGINEERING | | |
0770 763597 40.000 HOUR | 175.00000 7000.00]| 70.00000 2800.00] 165.00000 6600.00

UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | s 760,849.65]| S 784,187.17] s 816,212.00
—————————————————————————————————————————— o
CONTRACT TOTALS | s 760,849.65]| s 784,187.17] s 816,212.00

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE : 002 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2
SET-ASIDE
I ( 6 ) I ( 7 ) I( )
|GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  TOWN OF OCEAN VIEW BICYCLE AND PEDESTRIAN IMPROVEMENTS
| | |
0010 201000 LUMP | 12450.00000 12450.00 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 202000 1746.000 CY | 16.42000 28669.32] 30.00000 52380.00]
EXCAVATION AND EMBANKMENT | | |
0030 208000 61.000 CY | 20.10000 1226.10] 20.00000 1220.00]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 148.000 CY | 25.80000 3818.40] 33.00000 4884.00]
BORROW, TYPE A | |
0050 209006 32.000 Cy | 31.80000 1017.60] 42.25000 1352.00]
BORROW, TYPE F | |
0060 211000 LUMP | 3850.00000 3850.00] 500.00000 500.00]|
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 150.000 CY | 21.25000 3187.50] 45.00000 6750.00]
UNDERCUT EXCAVATION | | |
0080 250000 25.000 CY | 24.60000 615.00]| 35.00000 875.00]|
SEDIMENT REMOVAL | |
0090 251000 3284.000 LF | 2.38000 7815.92] 1.86000 6108.24
SILT FENCE | | |
0100 252001 8.000 EACH | 145.00000 1160.00| 200.00000 1600.00|
INLET SEDIMENT CONTROL, CURB INLET | |
0110 252002 16.000 EACH | 145.00000 2320.00] 160.00000 2560.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 254000 2.000 TON | 118.50000 237.00] 193.00000 386.00]
STONE CHECK DAM | |
0130 265500 LUMP | 3850.00000 3850.00] 9000.00000 9000.00
STREAM DIVERSION | |
0140 302007 252.000 CY | 66.54000 16768.08 | 85.00000 21420.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0150 302012 604.000 TON | 34.42000 20789.68] 43.50000 26274.00
DELAWARE NO. 57 STONE | | |
0160 401645 125.000 TON | 145.00000 18125.00 | 124.00000 15500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0170 401648 91.000 TON | 144.00000 13104.00] 90.00000 8190.00|
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
| | |

GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE : 002 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( 7 ) I (
|GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— ——_—
0180 401663 91.000 TON | 144.00000 13104.00] 83.00000 7553.00 |
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0190 501532 259.000 CY | 405.00000 104895.00] 436.00000 112924.00]
PERVIOUS PORTLAND CEMENT CONCRETE | | |
0200 612021 616.000 LF | 42.56000 26216.96| 45.75000 28182.00]
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0210 612023 16.000 LF | 91.26000 1460.16 | 94.00000 1504.00]
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0220 612032 392.000 LF | 46.62000 18275.04 | 49.80000 19521.60]
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0240 612520 164.000 LF | 26.60000 4362.40] 43.00000 7052.00 |
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | I
0250 612529 1338.000 LF | 3.88000 5191.44] 2.60000 3478.80]
PIPE VIDEO INSPECTION | | |
0260 617002 6.000 EACH | 831.00000 4986.00 | 1000.00000 6000.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0270 617005 1.000 EACH | 1099.00000 1099.00] 1600.00000 1600.00|
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0290 701012 75.000 LF | 24.72000 1854.00] 34.00000 2550.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0300 701022 821.000 LF | 19.88000 16321.48| 17.25000 14162.25]|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | | |
0310 701028 267.000 LF | 21.78000 5815.26| 27.00000 7209.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0320 705002 3384.000 SF | 6.95000 23518.80] 7.50000 25380.00]
P.C.C. SIDEWALK, 6" | | |
0330 705007 110.000 SF | 29.40000 3234.00] 30.00000 3300.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0340 705008 25.000 SF | 82.44000 2061.00] 20.00000 500.00]|
CURB RAMP, TYPE 1 | | |
0350 708051 11.000 EACH | 2600.00000 28600.00] 2775.00000 30525.00]
| | |

DRAINAGE INLET, 34" X 24"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE : 002 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER  : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT 1 S2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 708111 1.000 EACH | 3660.00000 3660.00] 2950.00000 2950.00]
MANHOLE, 48" X 30" | |
0370 708512 1.000 EACH | 3100.00000 3100.00] 4800.00000 4800.00]
DRAINAGE INLET, SPECIAL I | | |
0380 708513 5.000 EACH | 2720.00000 13600.00 | 2000.00000 10000.00 |
DRAINAGE INLET, SPECIAL II | | |
0390 708583 6.000 EACH | 487.00000 2922.00] 575.00000 3450.00
PERSONAL GRATE FOR PIPE INLET | | |
0400 708585 1.000 EACH | 2226.00000 2226.00] 2100.00000 2100.00]
JUNCTION BOX, 48" X 30" | | |
0410 710001 1.000 EACH | 987.00000 987.00] 1275.00000 1275.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0430 710506 1.000 EACH | 859.00000 859.00| 900.00000 900.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0440 710507 12.000 EACH | 270.00000 3240.00] 350.00000 4200.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS [ [ [
0450 712005 12.000 SY | 75.42000 905.04 | 50.00000 600.00 |
RIPRAP, R-4 | | |
0460 713002 2598.000 SY | 3.25000 8443.50] 2.50000 6495.00]
GEOTEXTILES, SEPARATION | | |
0470 713003 12.000 SY | 8.50000 102.00]| 10.00000 120.00]|
GEOTEXTILES, RIPRAP | | |
0480 716000 1.000 EACH | 1302.00000 1302.00] 1000.00000 1000.00]
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0490 732002 4038.000 SY | 5.64000 22774.32] 10.00000 40380.00 |
TOPSOIL, 6" DEPTH | |
0500 734013 4038.000 SY | 0.40000 1615.20]| 0.65000 2624.70]
PERMANENT GRASS SEEDING, DRY GROUND | |
0510 735534 4038.000 SY | 1.80000 7268.40]| 1.80000 7268.40]|
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0520 741004 14.000 EACH | 735.00000 10290.00] 625.00000 8750.00|
TREE REMOVAL 19" TO 24.9" | | |
0530 741007 1.000 EACH | 1575.00000 1575.00] 1900.00000 1900.00]|
| | |

TREE REMOVAL 37" TO 42.9"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE 002 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER  : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2
SET-ASIDE

I ( 6 ) I ( 7 ) | )

|GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC [

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0540 743003 150.000 EADY | 19.42000 2913.00] 30.00000 4500.00]
ARROWPANELS, TYPE C | |

0550 743004 30.000 EADY | 78.38000 2351.40] 110.00000 3300.00]

FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |

0560 743006 2310.000 EADY | 0.16000 369.60]| 0.30000 693.00
PLASTIC DRUMS | | |

0570 743007 40.000 HOUR | 75.00000 3000.00] 75.00000 3000.00
TRAFFIC OFFICERS | |

0580 743009 150.000 EADY | 173.00000 25950.00] 150.00000 22500.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE I | |

0590 743052 1600.000 HOUR | 42.00000 67200.00| 42.00000 67200.00
FLAGGER, SUSSEX COUNTY, STATE | | |

0600 743064 120.000 HOUR | 60.90000 7308.00] 60.90000 7308.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |

0610 743501 450.000 EADY | 0.84000 378.00] 1.35000 607.50|
WARNING LIGHTS , TYPE B | | |

0620 743504 22.000 EACH | 115.00000 2530.00] 275.00000 6050.00
WARNING SIGNS | |

0630 743525 1200.000 EADY | 3.22000 3864.00] 6.75000 8100.00]
TEMPORARY WARNING SIGNS [ [ [

0640 748015 774.000 SF | 4.05000 3134.70] 7.50000 5805.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |

0650 748548 4952.000 LF | 0.63000 3119.76] 2.20000 10894.40|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |

0660 749687 40.000 EACH | 92.00000 3680.00] 125.00000 5000.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |

0670 750000 10.000 EACH | 256.00000 2560.00] 350.00000 3500.00]

ADJUST WATER VALVE BOXES | | |
0680 751000 2.000 EACH | 1225.00000 2450.00] 1000.00000 2000.00]
ADJUST FIRE HYDRANTS | | |
0690 752000 1.000 EACH | 2563.00000 2563.00] 2000.00000 2000.00]
| | |

RELOCATE FIRE HYDRANTS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/23/12
PAGE 002 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2
SET-ASIDE
I ( 6 ) I ( 7 ) I( )
| GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0700 758000 25.000 sSY | 33.38000 834.50] 20.00000 500.00]
|

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/23/12
PAGE : 002 -18
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0710 759004 7.000 EAMO | 3070.00000 21490.00]| 1870.00000 13090.00]
FIELD OFFICE, TYPE I | | [
0720 760507 1124.000 SYIN | 3.68000 4136.32] 2.25000 2529.00]
PROFILE MILLING, HOT-MIX | | [
0730 762001 1129.000 LF | 1.92000 2167.68] 1.75000 1975.75|
SAW CUTTING, HOT MIX | | [
0740 763000 LUMP | 69200.00000 69200.00]| 70000.00000 70000.00]|
INITIAL EXPENSE | | |
0750 763500 LUMP | 76300.00000 76300.00] 40000.00000 40000.00]
MAINTENANCE OF TRAFFIC | [ [
0760 763501 LUMP |  26933.00000 26933.00]  25000.00000 25000.00]
CONSTRUCTION ENGINEERING [ [ [
0770 763597 40.000 HOUR | 142.00000 5680.00] 145.00000 5800.00]
UTILITY CONSTRUCTION ENGINEERING [ [ |
SECTION TOTALS | $ 824,980.56 | $ 850,606.64| $
—————————————————————————————————————————— B e
CONTRACT TOTALS [ $ 824,980.56 | $ 850,606.64] $
DBE GOALS | 8 | 8 5 s




